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ROOM 1037  DEMO PLAN
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    UPGRADE FINISHES B7

BLDG.  7

GENERAL NOTES:
 REMOVE ALL ALUMINUM HANDRAIL AND TURN OVER TO V.A. MAINTENANCE SHOP.

PATCH ALL HOLES IN WALL FROM REMOVAL OF HANDRAIL
 REMOVE ALL V.C.T. AND ASBESTOS MASTIC AS PER SPECS AND FEDERAL LAWS.  SEE

SHEET 2 FOR INFORMATION ON THE TESTING INFORMATION.
 SKIM ALL GSU WALLS FOR A SMOOTH SURFACE PRIOR TO PAINTING ALL WALL.
 REMOVE ALL A.C.T. AND DISPOSE OFF STATION.  SEE SHEET 4 FOR A.C.T. AND LIGHTING

LAYOUT.
 REMOVE EXISTING STOREFRONT WINDOWS AND SLIDING GLASS DOORS AND INSTALL

NEW WINDOWS AND DOORS PER SPECS AND ENERGY REQUIREMENTS ON SHEET 4.
 INSTALL NEW HANDRAIL AS PER FINISH SCHEDULE IN ALL AREAS WERE

ALUMINUM HANDRAIL WAS TAKEN DOWN.
 ALL FLOOR TILE TO BE REMOVED AND INSTALLED ON WEEKENDS STARTING AT 4:30 PM

TO SUNDAY NIGHT AT MIDNIGHT.  THIS INCLUDES THE MASTIC REMOVAL, TILE
INSTALLATION AND CLEAN OF AREA.

11
2" DIA. ALUM HANDRAIL

TO BE REMOVED.AND TURN OVER TO
VA BUILDING MAINTENANCE SHOP

A 1" = 1'-0"
HANDRAIL  DEMO

EXISTING 1" x 1" CERAMIC TILE
TO BE REMOVED FROM FLOOR.
REMOVE ALL EXISTING  WALL MOUNTED
WALL FIXTURES, GRAB BARS ETC.. STORE
FOR REINSTALLATION.

EXISTING 1" x 1" CERAMIC TILE TO BE REMOVED
FROM FLOOR AND ALL CERAMIC TILE ON WALLS.
REMOVE EXISTING A.C.T AND GRID AND DISPOSE
OFF STATION ALONG WITH REMOVED TILE.
REMOVE ALL WALL MOUNTED FIXTURES, GRAB
BARS AND TOILET ACCESSORIES AND STORE FOR
REINSTALLATION

PATCH EXISTING HOLES AFTER
HANDRAIL IS REMOVED.

FIBERGLASS TUB TO
REMAIN IN PLACE

2 1/4" = 1'-0"
ROOMS 1015 & 1016 DEMO PLAN

1

A

SITE OF PROJECT

V.C.T AND A.C.T DEMOLITION
PLAN AND NOTES.

SCOPE OF PROJECT:
THE SCOPE OF THIS PROJECT IS TO REMOVE AND REPLACE THE EXISITNG V.C.T AND
ASBESTOS MASTIC FROM THE CORRIDORS OF BUILDING 7. DISPOSE OF THE MASTIC AS REQUIRED BY SPECS AND
FEDERAL LAW. REMOVE EXISTING HANDRAILS AND TURN OVER TO VA.  SKIM COAT THE CORRIDOR WALLS PRIOR TO
PAINTING, AND REMOVE ALL SIGNAGE PRIOR TO SKIM COATING.  PAINT NEW WALLS AS PER FINISH SCHEDULE AND
INSTALL NEW HANDRAIL ALSO BY FINISH SCHEDULE.  INSTALL LEVELING COMPOUND PRIOR TO INSTALLING FLOORING
MATERIAL.  THE PUBLIC RESTROOMS WILL ALSO BE RENOVATED WITH THE REPLACEMENT OF NEW CERAMIC TILES AND
PAINT AS PER FINISH SCHEDULE.  THE VA REQUIRES THE MASTIC TO BE REMOVED OVER THE WEEKEND DUE TO THE
VOLUME OF PATIENTS THAT HAVE ACCESS TO THIS BUILDING FOR APPOINTMENTS.  REMOVE AND INSTALL NEW A.C.T
AND 2' x 4' LIGHT FIXTURES.

THE VA WOULD LIKE THE ORDER OF CONSTRUCTION TO PROCEED IN THIS ORDER

A. VCT REMOVAL AND MASTIC REMOVAL (CORRIDORS 1, 2, 3 AND 4)
B. INSTALL NEW VINYL FLOORING AS PER FINISH SCHEDULE IN CORRIDORS 1,2,3 AND 4.
C. REMOVE HANDRAILS AND SKIM COAT WALLS AND PAINT (CORRIDORS 1,2 AND 4)
D. REMOVE EXISTING FRONT ENTRANCE AND INSTALL NEW STORE FRONT AND DOORS.
E. REMOVE EXISTING A.C.T. AND LIGHT FIXTURE AND INSTALL NEW A.C.T. AND LIGHTS
F. PAINT CORRIDOR 3 WITH GRIPPER AND PAINT AS PER FINISH SCHEDULE
G. REMOVE EXISTING CERAMIC TILE FROM ROOMS 1015, 1016 AND 1039 AND INSTALL NEW TILE AS PER FINISH

SCHEDULE.
H. INSTALL NEW HANDRAIL AS REQUIRED BY FINISH SCHEDULE.
I. REMOVE  AND INSTALL FLOORING IN WELLNESS CENTER AND INSTALL NEW FLOORING AS PER FINISH SCHEDULE.

1.  CHANGED PROJECT NOTES                                 3-15-13

1
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* 5/8-13-7-1-01

5/8-13-7-1-21

5/8-13-7-1-06

5/8-13-7-1-02

5/8-13-7-1-07

5/8-13-7-1-14

FT04-25SF

5/8-13-7-1-13

5/8-13-7-1-12

FT04-54SF

5/8-13-7-1-10

5/8-13-7-1-03

5/8-13-7-1-08
5/8-13-7-1-17
5/8-13-7-1-15
5/8-13-7-1-16 *

FT05-14SF

5/8-13-7-1-09

  FT05-2SF

   FT04-8SF

DESCRIPTION LOCATION

FT01-12"x12" WHITE W/ BROWN FLECK *IN ALL OFFICES & ALSO UNDER CARPET

FT/BLACK MASTIC (1-5)

FT02-12"x12" GREEN W/ DARK GREEN &

WHITE FLECK FT/BLACK MASTIC (6-8)

FT03-12"x12" BLUE W/ DARK BLUE & WHITE

FLECK FT/BLACK MASTIC (9-11)

FT04-12"x12" LIGHT WHITE W/ GRAY FLECK

FT/BLACK MASTIC (12-14)

FT05-12"x12" DARKER WHITE W/ BROWN &

GRAY FLECK FT/BLACK MASTIC (15-17)

FT06-9"x9" BLACK W/ WHITE FLECK FT/BLACK

MASTIC

FT07-12"x12" GOLD FT/BLACK MASTIC (21)

V.C.T AND ASBESTOS CONTAINING MASTIC DEMO
3/32" = 1'-0"

  G.L.M.

12-20-2012

659-13-208

2R
 2     4

 UPGRADE FINISHES B7

BLDG.  7

BUILDING 7 MASTIC REMOVAL
INFORMATION FROM PREVIOUS
TESTING

NOTE: THE REMOVAL OF THE MASTIC SHALL BE COMPLETED ON THE
WEEKEND FROM FRIDAY AFTER 4:30 PM TO SUNDAY AT MIDNIGHT.

1.  ADD NOTE ABOUT MASTIC SCHEDULE                  3-15-13

1
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HANDRAIL DETAIL
VCT DEMO LAYOUT

HANDRAIL DETAILBATHROOM DEMO
BUILDING 7 PROJECT LEGEND 659-13-208

ITEM CODE MANUFACTURE / STYLE Mfr.'s COLOR NAME/#

PAINT P1 ICI LOW LUSTER WATER CHESTNUT #L1807

P2 SHERMAN WILLIAMS SATIN UNUSAL GRAY SW7059

P3 SHERMAN WILLIAM SATIN MACADAMIA WHITE L0758

P4 SHERMAN WILLIAM  TRIM WATERBORNE ENAMEL POISED TAUPE SW6039

RUBBER FLOOR RF1 JOHNSONITE INERTIA 24"x 24" RUBBER TILE (FIELD)
SQ. EDGE 742 PLAZA  14" THICK

RF2 JOHNSONITE INEERTIA 24" x 24" RUBBER TILE SQ
EDGE 734 HYDRATE  14" THICK

BASE B1 JOHNSONITE 6" RUBBER COVE BASE 80 FAWN

B2 JOHNSONITE 6" RUBBER COVE BASE 92 BLUE LAGOON

LUXURY VINYL PLANK VP1 CENTIVA RAYS 6" x 36" PLANK SQ. EDGE (FIELD) FE0795-C ORE FR SURFACE

VP2 CENTIVA CONTOUR PLANK 6" x 36" SQ. EDGE CP3322-C PALE STRATA NG
SURFACE

VP3 CENTIVA STRIA 12"x 18" SQ. EDGE SA1003-V BRONZE SR
SURFACE

VCT VCT4 MANNINGTON ESSENTIALS QUARTER TURN OTTER BROWN 173

CERAMIC TILE CT1 CROSSVILLE PALAIS PROCELAIN STONE 12" x 12" LUXEMBOURG AV144

CT2 CROSSVILE PALAIS PROCELAIN STONE 12"x 12" LOURVE AV142

CT3 CROSSVILLE PALAIS PROCELAIN 2" x 2" MOSAIC LUXEMBOURG AV144

WALK OFF MAT WLK MANNINGTON LIASON COLLETION RECOARSE 2 TRAVERSE TAN (8413) 24" x
24"

CEILING TILE
CERTAINTEED FINE FISSURED REVEAL EDGE

(BEVELED) HHF-157 24"x 24" x 5
8"

HANDRAILS HR
INPRO CORPORATION #900W WITH 909SS
MOUNTING BRACKETS, RETURNS 902W IN

NATURAL MAPLE 0531
NATURAL MAPLE 0531

BUILDING 7 PROJECT FINISH SCHEDULE  659-13-208

ROOM NAME FLOOR BASE NORTH EAST SOUTH WEST DOOR FRAME HANDRAIL NOTES

ENTRY VP1, 2, 3, /WLK B1 P1 P1 P1 P1 P4 NOTE 1

COORIDOR 1 VP1, 2, 3 B1 P1 P2 P1 P1 P4

CORRIDOR 1A VP1 B1 P1 P1 P1 P1 P4 HR NOTE 1

CORRIDOR 1B VP1 B1 P1 P1 P1 P1 P4 HR

CORRIDOR 2 VP1, 2, 3 B1 P1 P2 P1 P1 P4 HR NOTE 1

CORRIDOR 3 VCT B1 P1 P1 P1 P1 P4 HR NOTE 3

CORRIDOR 4 VP1, 2, 3 B1 P1 P2 P1 P1 P4 HR NOTE 1

WELLNESS 1011 RF1, RF2 B2 P3 P3 P3 P3 P4 NOTE 1

PUBLIC RESTROOM 1016 CT1 CT1 COVE CT2/CT3/P1 CT2/CT3/P1 CT2/CT3/P1 CT2/CT3/P1 P4 NOTE 2

PUBLIC RESTROOM 1015 CT1 CT1 COVE CT2/CT3/P1 CT2/CT3/P1 CT2/CT3/P1 CT2/CT3/P1 P4 NOTE 2

PUBLIC RESTROOM 1037 CT1 CT1 COVE
NORTH WALL CT2/CT3/P1 P1 P1 P1 P4 NOTE 2

6
"

4
'-0

"
6
"

4
"

CT2 BULLNOSE 4"x 8"

CT3 2" x 2" MOSAIC

CT2 12" x 12"

CT1 6" x 12" COVE BASE

CT1 12' x 12"

CT1 12" x 12"

CT1 2" x 2" SLOPING AROUND DRAIN

CT1 2" x 2" SLOPING AROUND DRAIN

NOTES;
NOTE 1: SEE DRAWING FOR PATTERN DETAIL, REMOVE ALL ITMES FROM WALL AND DOOR FRAMES. REMOVE SIGNAGE TO REINSTALL AT ADA HEIGHT.
NOTE 2: SEE DRAWING FOR ELEVATION DETAILS. AROUND FLOOR DRAINS USE 2" TILE FOR SLOPE ONLY THEN USE 12" x12" FOR REMAINDER OF FLOOR/
NOTE 3: NO SKIM COAT OVER GSU, USE GRIPPER APPROPRIATE FOR SURFACE FOR PAINT TO ADHERE.

RF1

RF2

RF1

RF2

RF2

RF2

RF2

RF1

VP2

VP1

VP1

VP2

VP3 12"x 12"
VP2

VP2
VP2 VP2

VP2

VP2 VP2

VP2

VP2 VP1

VP1 VP2

VP1

VP2

VP3  12"x 12"

VP3 12"x 12"

VP2

WLK
VP3

VP3

VP3

VP1

VP1

VP2
VP2

VP2

VP1

VP1

VP2

  G.L.M.

12-20-2012

659-13-208

3
 3     4

  UPGRADE FINISHES B7

BLDG.  7

V.C.T., CERAMIC TILE
REPLACEMENT AND INFORMATION

3 1/4" = 1'-0"

RMS 1015/1016  NEW TILE PLAN

1 1/2" =1'-0"

ELEVATION NORTH WALL RM 1037

1

CT3 2" x 2" MOSAIC

CT2 12" x 12"

CT1 6" x 12" COVE BASE

CT3 2" x 2" MOSAIC

PAINT P1
ALL NON TILE WALLS

2

2 1/2" =1'-0"

ELEVATION NORTH WALL RM 1037

2

EXTEND TILE TO ABOVE A.C.T ELEVATION
BY 4"

3 1/4" = 1'-0"

ROOM 1037  NEW TILE PLAN

CT1 12' x 12"

CORRIDOR 3

CORRIDOR 1A

CORRIDOR 2

CORRIDOR 1
CORRIDOR 1

CORRIDOR 1

CORRIDOR 1B

CORRIDOR 4

WALKWAY AREA

6
"

4
'-0

"
6
"

TO
 4

" A
B
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  G.L.M.

12-20-2012

659-13-208
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 UPGRADE FINISHES B7

BLDG.  7

A.C.T., LIGHTS AND ENTRANCE
DOOR AND WINDOWS
REPLACEMENT

BUILDING 7 CEILING AND LIGHTS:

A. PROVIDE AND INSTALL NEW A.C.T. AND GRID AS REQUIRED BY FINISH SCHEDULE OH SHEET 3.
B. PROVIDE AND INSTALL NEW 2' x 4' LED LIGHT FIXTURES MODEL CR24-40LHE-40K BY CREE OR EQUAL.
C. PROVIDE AND INSTALL NEW 1' x 4" LED LIGHT FIXTURES MODEL CR14- 40LHE-40K BY CREE OR EQUAL
D. REMOVE  EXISTING BRICK AND GSU WALL, ELECTRIC SLIDING DOOR AND ALL METAL STORE FRONT WINDOW MATERIAL AND

DISPOSE  OFF STATION.  CONTRACTOR TO BUILD NEW TEMPORARY FRONT FOR SECURITY IF REMOVED PRIOR TO RECEIVING
NEW MATERIAL FOR INSTALLATION.

E. PROVIDE AND INSTALL NEW ALUMINUM STORE FRONT WINDOWS AND NEW SLIDING GLASS DOOR MODEL OC12-12 BY BESAM
DOORS OR EQUAL.

                          INSULATION VALUES                  PER ASHRAE STANDARD 90.1 2010

STATION CLIMATE ZONE ROOF
INSULATION

WALL
INSULATION

FLOOR
INSULATION

DOOR MAX
(OVERALL "U") WINDOWS

SALISBURY (659)
R20 ci; METAL
R13+ R13,
ATTIC R38

R13, 7.5 ci;
METAL R19;
MASS 9.5 ci.

R30 SLAB R15
FOR 24" 0.07 0.06 0.25

     MAX "U"               MAX "SHGC"

ANY GLAZING WITHIN AN EXTERIOR DOOR SHALL HAVE A MINIMUM U FACTOR = 0.9

BLDG 7 A.C.T. AND LIGHT  LAYOUT  PLAN 
1/8" = 1'-0"

1
0
'-1

1 2
"

26'-0"

EXISTING CONRETE BEAM

EXISTING MAIN ENTRANCE B7
3/8" = 1'-0"

REVISED  MAIN ENTRANCE B7
3/8" = 1'-0"
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